Dublin San Ramon Services District
Water, wastewater, recycled water

Results of Bid Opening for
WWTP Electrical Improvements - Phase 1 (CIP 24-P044)
Thursday, Nov. 12, 2026 @ 2 pm

Engineer's Estimate:	$ 4,414,435

No.	Name of Bidder	Bid Amount
1	Telstar Instruments, Sacramento CA	$ 2,995,310
2	Bockmon & Woody Electric Co, Stockton CA	$ 3,452,340
3	D.W. Nicolson Corp, Hayward, CA	$ 3,586,150
4	Fort Bragg Electric, Fort Bragg, CA	$ 3,597,321
5	Blocka Construction, Pleasanton, CA	$ 3,742,000
6	Con J. Frankie Electric, Stockton, CA	$ 3,780,355

Contractor/Subcontractor	Contractor License No.	PWC Registration No.	Location	Trade	Amount of Work to be Performed
Telstar Instruments, Sacramento CA					
Nor-Cal Battery Co	938598	1000043620	Stockton, CA	Battery installation services	2.76%
Pacific Power Testing, Inc.	N/A	1000010250	San Leandro, CA	Electrical testing	1.00%
Bockmon & Woody Electric Co, Stockton CA					
Primex	1016640	1000043535	Vacaville, CA	Integration	5.00%
D.W. Nicolson Corp, Hayward, CA					
Nor-Cal Battery Co	938598	1000043620	Stockton, CA	Battery supplier	$ 96,000
Pacific Power Testing, Inc.	N/A	1000010250	San Leandro, CA	Electrical testing	$ 29,950
Advanced Integration & Controls	1159849	2000012133	Fresno, CA	Automation, control system solutions	$ 295,000
Fort Bragg Electric, Fort Bragg, CA					
None					$ -
Blocka Construction, Pleasanton, CA					
None					$ -
Con J. Frankie Electric, Stockton, CA					
None					$ -

Unofficial